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IOWA DEPARTMENT OF TRANSPORTATION 
Preconstruction Agreement 

For Primary Road Project 
 

County  Pottawattamie 
City Council Bluffs 
Project No.  IM-029-3(190)53--13-78 Grade/Pave 

IM-029-3(218)53—13-78 Signing 
IM-029-3(219)53—13-78 Signals 
IM-029-3(220)53—13-78 Lighting 
IM-029-3(70)53—13-78 Bridge 
IM-029-3(71)54—13-78 Bridge 
IM-029-3(73)54—13-78 Bridge 
IM-029-3(74)54—13-78 Bridge 
IM-029-3(192)54—13-78 Bridge 
IM-029-3(193)54—13-78 Bridge 
IM-029-3(221)54—13-78 Bridge 
IM-029-3(222)54—13-78 Bridge 
IM-480-1(166)0—13-78 Bridge 
IM-480-1(167)0—13-78 Bridge 

Iowa DOT  
Agreement No.  2020-6-092 
  
Staff Action No.  

 
This Agreement, is entered into by and between the Iowa Department of Transportation, hereinafter 
designated the "DOT", and Council Bluffs, Iowa, a Local Public Agency, hereafter designated the "LPA" in 
accordance with Iowa Code Chapters 28E, 306, 306A and 313.4 as applicable; 
 
The DOT proposes to establish or make improvements to Interstate 29 within Pottawattamie County, Iowa; 
and 
 
The DOT and the LPA are willing to jointly participate in said project, in the manner hereinafter provided; 
and 
 
The DOT and the LPA previously entered into the following agreement(s) for the above referenced project: 
Agreement No. 2007-1-016 for right of way acquisition was executed by the DOT and LPA on October 13, 
2006 and September 25, 2006 respectively; and 
 
This Agreement reflects the current concept of this project which is subject to modification by mutual 
agreement between the LPA and the DOT; and 
 
Therefore, it is agreed as follows: 
 
1. Project Information 
 
a. The DOT will design, let, and inspect construction of the following described project in accordance 

with the project plans and DOT standard specifications: 
 

I-29/I-480/West Broadway Interchange and Frontage Roads in Council Bluffs, IA 
 

As part of the project, the LPA has requested relocation and (or) replacement of existing sanitary sewer 
pipes within the city all at no cost to the DOT. (See Exhibit A for location).   The LPA shall reimburse 
the DOT for its share of the project costs associated with the sanitary sewer pipe for an amount not to 
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exceed $859,550.  This not-to-exceed amount is based on the estimate as shown in Exhibit B plus 
25%. The amount paid by the LPA upon completion of construction and proper billing by the DOT will 
be determined by the actual quantities in place and the accepted bid at the contract letting. 

 
b. The responsibility for storm sewer maintenance for this improvement will be determined by 

accessibility to related utility accesses or intakes either inside or outside the controlled access area.  
Those storm sewers which are totally or partially within the controlled access area shall be 
maintained by the DOT.  Those storm sewers which are totally outside the controlled access area 
shall be maintained by the LPA. 

 
c. The DOT will bear all costs except those allocated to the LPA under other terms of this Agreement. 

 
2. Levee Related Items 
 
a. The LPA has requested modifications to the existing levee outfall structure at Levee Mile 2.1.  DOT 

agrees to construct the requested modifications as part of the improvements to Interstate 29 and 
Interstate 480 as follows: 

i.LPA will design and seal requested modifications.   
ii.The work will be added to the DOT project by contract modification.   
iii.The DOT will include the impacted area in the Section 404 permit and NEPA FONSI.  
iv.LPA will be responsible for any other necessary permitting. 

 
b. Existing sand fill stockpile near the drainage ditch on the landside of the existing levee outfall 

structure at Levee Mile 2.1 will be maintained on-site until completion of requested 
modifications.  The stockpile will then be hauled off-site to a location as designated by the City to 
allow for construction of temporary and permanent fencing. 
 

c. The DOT will provide the LPA permanent easement for maintenance and operations of the drainage 
ditch on the landside of the existing levee outfall structure at Levee Mile 2.1 as well as the levee limits 
beneath Interstate 480. (See Exhibit C). 

 
d. The LPA shall reimburse the DOT for the costs associated with these levee-related improvements, 

including removal of the existing sand fill stockpile, estimated at $340,000.  The amount paid by the 
LPA upon completion of construction and proper billing by the DOT will be determined by the actual 
quantities in place and the accepted contract modification.  
 

 
3. Traffic Control 
 
a. The DOT will temporarily close the highway project area by formal action in accord with Iowa Code 

section 306.41. Interstate 29 through-traffic will be detoured off of the project. The LPA will authorize 
the DOT to erect and maintain signs within its jurisdiction, consistent with Part 6 of the "Manual on 
Uniform Traffic Control Devices", as necessary to direct traffic to and along said detour routes during 
the construction period. The DOT will also remove said signs when the detour is discontinued. Details 
will be shown on the traffic control sheet(s) within the project plans.  
 

b. If it becomes necessary to temporarily close LPA side roads during construction, the DOT will furnish 
and install the required barricades and signing for the closure at project cost and shall remove same 
upon completion of the project also at no expense or obligation to the LPA. The DOT will work in 
close cooperation with the LPA and the contractor to accommodate emergency services and local 
access across the project during construction. Any detours which may be necessary for project 
related LPA road closures will be the responsibility of the DOT all at no expense or obligation to the 
LPA.  
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4. Right of Way and Permits 

 
a. Subject to the provisions hereof, the LPA in accordance with 761 Iowa Administrative Code Chapter 

150.3(1)c and 150.4(2) will remove or cause to be removed (within the corporate limits) all 
encroachments or obstructions in the existing primary highway right of way. The LPA will also prevent 
the erection and/or placement of any structure or obstruction on said right of way or any additional 
right of way which is acquired for this project including but not limited to private signs, buildings, 
pumps, and parking areas.  
 

b. The DOT will be responsible for the coordination of utility facility adjustments for the primary road 
project.  

 
c. The LPA agrees to relocate all city-owned utilities necessary for construction which are located within 

the existing street or alley right of way, subject to the approval of and without expense to the DOT 
and in accordance with 761 Iowa Administrative Code Chapter 150.4(5) and the DOT Utility 
Accommodation Policy.  

 
d. With the exception of service connections no new or future utility occupancy of project right of way, 

nor any future relocations of or alterations to existing utilities within said right of way will be permitted 
or undertaken by the LPA without the prior written approval of the DOT. All work will be performed in 
accordance with the Utility Accommodation Policy and other applicable requirements of the DOT. 

 
e. The DOT and LPA shall abide by the provisions agreed upon in Agreement number 2007-1-016.  See 

Exhibit D. 
 
5. Construction & Maintenance 

 
a. Upon completion of the project, no changes in the physical features thereof will be undertaken or 

permitted without the prior written approval of the DOT. 
 
b. Future maintenance of the primary highway within the project area will be carried out in accordance 

with the terms and conditions contained in 761 Iowa Administrative Code Chapter 150.  
 

c. New traffic signal construction for this project shall be provided under guidelines established in 761 
Iowa Administrative Code Chapter 150. The DOT shall construct temporary and (or) permanent traffic 
signal installations at the following intersections at no cost to the LPA: 

 
• 9th Avenue/SB Frontage Road 
• 9th Avenue/NB Frontage Road 
• 2nd Avenue/NB Frontage Road 
• 2nd Avenue/SB Frontage Road 
• W. Broadway/SB Frontage Road 
• W. Broadway/NB Frontage Road 
• Avenue G/NB Frontage Road 
• Avenue G/SB Frontage Road 
• W. Broadway WB/40th Street 
• W Broadway EB/40th Street 
• 35th Street/W. Broadway (New Controller Only) 

 
The LPA shall operate the temporary and permanent signals during construction as part of the city-
wide traffic signal system.  The DOT shall equip all temporary and (or) permanent traffic signals, with 
the exception of Avenue G/SB Frontage Road and Avenue G/NB Frontage Road, with the Synchro 
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Green Adaptive Traffic Signal Control technology.  The DOT will provide the LPA with technical 
support to operate and maintain traffic signal timings and coordination during the construction period. 

 
During construction of the project, it may be necessary for the DOT, the DOT contractor, or the LPA 
to respond to a traffic signal operation malfunction.  In the event of a traffic signal operations issue, 
the following will outline the roles and responsibilities for responding to and troubleshooting issues 
that arise: 
 

• LPA – Respond to and diagnose traffic signal operational issue. 
o If issue related to programming of signal controller, MMU, or communications switch, 

City will correct the issues.  If signal controller error is associated with detector 
issues, City will contact DOT Contractor to correct. 

o If issue related to hardware/construction, City will contact DOT contractor or traffic 
signal subcontractor to correct issue. 

• DOT Contractor - Responsible for intersection hardware, including the equipment within the 
cabinet. 

• LPA - Responsible for cabinet software, including traffic signal controller, signal timings, MMU 
and communications switch. 

• LPA - Responsible for existing fiber cable locates not installed by the project. 
• DOT Contractor - Responsible for electrical locates and fiber communications locates 

installed as part of the project. 
• DOT Contractor - Responsible for moving detectors and reprogramming detection zones 

based on the needs of the project. 
 
The LPA shall accept ownership of and responsibility for future energy and maintenance costs of 
those traffic signal units which lie within the corporate boundaries. 
 

d. New lighting construction for this project shall be provided under guidelines established in 761 Iowa 
Administrative Code Chapter 150 and as identified in Exhibit E. 

 
The DOT shall construct lighting along all current and future LPA roads within the project area 
including the NB Frontage Road, SB Frontage Road, W. Broadway, and 2nd Avenue at no cost to the 
LPA.  Locations of LPA lighting are shown in Exhibit E. Existing median decorative lighting poles 
along W. Broadway between 35th Street and the NB Frontage Road will be removed, stored and (or) 
salvaged to a designated LPA site, and (or) reinstalled at designated locations along W. Broadway to 
accommodate construction.  Bridge underdeck lighting installed to light 9th Avenue, Avenue G, and 
40th Street shall be owned by the DOT and the DOT will retain responsibilities for future energy and 
maintenance costs of those underdeck lighting units. Bridge underdeck lighting installed to light 2nd 
Avenue and W. Broadway shall be owned by the LPA and the LPA will retain responsibilities for 
future energy and maintenance costs of those underdeck lighting units. 

 
The LPA shall accept ownership of and responsibility for future energy and maintenance costs of 
those lighting units which lie within the corporate boundaries. 

 
e. The LPA shall accept ownership of and responsibility for future maintenance of the barrier wall along 

the NB Frontage Road and the SB Frontage Road from 9th Avenue to approximately 3rd Avenue.  See 
Exhibit F. 
 

f. The DOT shall remove the existing split-rail fence and replace with a 6-foot, black-vinyl, chain-link 
fence within the construction limits west of the SB Frontage Road and along the north side of 
Harrah’s Boulevard at no cost or obligation to the LPA. 
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g. The DOT shall accept responsibility for maintenance of the pavement markings, up to and including 
stopbars, along both the NB Frontage Road and SB Frontage Road from 9th Avenue to Avenue G 
both during and after construction.  All other pavement markings, including all cross-walk markings, 
along LPA-owned streets will be the responsibility of the LPA.  See Exhibit G. 
 

h. Ownership and responsibility for signing installed along the future LPA-owned road segment(s) or 
extension(s) shall be accepted by either LPA or DOT as designated in Exhibits H and I, including sign 
structures.  LPA shall own and maintain sign structures within LPA ROW that are occupied by both 
LPA and DOT signs. 

 
i. The DOT or LPA shall be solely responsible for on-going maintenance of designated areas as 

delineated in Exhibit F.  
 
The LPA shall be responsible for snow removal along existing and future open/active sidewalks/trails 
within the project limits during and after construction.  The LPA will also be responsible for street 
maintenance, including snow removal, of existing and future local street connections during and after 
construction is complete.  These local streets are designated accordingly in Exhibit F. 

 
The DOT shall be responsible for street maintenance, including snow removal, during construction 
along the NB Frontage Road, SB Frontage Road, and the existing and future W. Broadway 
alignments from I-480 to the NB Frontage Road.  The LPA will be responsible for street maintenance, 
including snow removal, after construction. 
 

j. During construction of the project it will be necessary for the DOT contractor to use designated haul 
routes to minimize traffic operation impacts. The DOT will work in close cooperation with the LPA and the 
contractor to accommodate local access and maintenance on haul routes during construction (see Exhibit 
J). 

i. The DOT will conduct a pre-use survey of the designated haul route to assess condition and 
potential trouble spots, and if necessary, request a pre-use film of the haul route. An official of the 
LPA shall be offered the opportunity to be present during the survey. 

ii. The DOT will erect haul route signage and other traffic control devices as appropriate. 
iii. Upon completion of the project, the LPA shall resume maintenance responsibilities for the haul 

route. 
iv. The DOT will conduct a post-use survey for comparison with the pre-use survey. The post use 

survey should be conducted by the same personnel that conducted the pre-use survey. 
v. The DOT and the LPA will determine the necessary roadway repairs due to DOT contractor 

access. The DOT, and/or its contractor, will be responsible to complete any necessary restoration 
work. 
 

k. During construction of the project it may be necessary for the DOT contractor to detour interstate 
traffic onto local roadways owned and maintained by the LPA to accommodate various stages of 
construction. The DOT will work in close cooperation with the LPA and the contractor to 
accommodate local access and maintenance of traffic detour routes during construction (see Exhibit 
K). 
i. The DOT will conduct a pre-use survey of the designated detour routes to assess condition and 

potential trouble spots, and if necessary, request a pre-use film of the detour route. An official of 
the LPA shall be offered the opportunity to be present during the survey. 

ii. The DOT will conduct a post-use survey of the designated detour routes for comparison with the 
pre-use survey. The post-use survey should be conducted by the same personnel that conducted 
the pre-use survey. The DOT and LPA will jointly determine the necessary repairs based on 
comparing the pre-use and post-use survey. 
 

iii. A determination will be made as to necessary restoration work due to additional traffic; the costs 



August 2020 
 

2020-6-092_CouncilBluffs.docx 6 

associated with the restoration work; and the amount due the LPA as compensation. 
Reimbursement shall be in accordance with IDOT Policy 600.05. 

 
6. General Provisions 

 
a. If the LPA has completed a Flood Insurance Study (FIS) for an area which is affected by the 

proposed Primary Highway project and the FIS is modified, amended or revised in an area affected 
by the project after the date of this Agreement, the LPA shall promptly provide notice of the 
modification, amendment or revision to the DOT. If the LPA does not have a detailed Flood Insurance 
Study (FIS) for an area which is affected by the proposed Primary Highway project and the LPA does 
adopt an FIS in an area affected by the project after the date of this Agreement, the LPA shall 
promptly provide notice of the FIS to the DOT. 

 
b. The LPA will comply with all provisions of the equal employment opportunity requirements prohibiting 

discrimination and requiring affirmative action to assure equal employment opportunity as required by 
Iowa Code Chapter 216. No person will, on the grounds of age, race, creed, color, sex, sexual 
orientation, gender identity, national origin, religion, pregnancy, or disability, be excluded from 
participation in, be denied the benefits of, or be otherwise subjected to discrimination under any 
program or activity for which State funds are used.  
 

c. It is the intent of both parties that no third party beneficiaries be created by this Agreement. 
 

d. If any section, provision, or part of this Agreement shall be found to be invalid or unconstitutional, 
such finding shall not affect the validity of the Agreement as a whole or any section, provision, or part 
thereof not found to be invalid or unconstitutional, except to the extent that the original intent of the 
Agreement cannot be fulfilled. 

 
e. This Agreement, as well as the unaffected provisions of any previous agreement(s), addendum(s), 

and/or amendment(s); represents the entire Agreement between the LPA and DOT regarding this 
project. All previously executed agreements will remain in effect except as amended herein. Any 
subsequent change or modification to the terms of this Agreement will be in the form of a duly 
executed amendment to this document. 
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IN WITNESS WHEREOF, each of the parties hereto has executed Agreement No. 2020-6-092 as of the 
date shown opposite its signature below. 
 
 
 
CITY OF COUNCIL BLUFFS:  
 
 
 
By:                                                                     Date                                                      , 20___. 
Title:    Mayor 
 
I,                                                                        , certify that I am the Clerk of the City, and that 

                                                                                    , who signed  said  Agreement for and on behalf of 

the City was duly authorized to  execute the same on the          day of                                      , 20___. 

 
Signed: _____________________________ 
    City Clerk of Council Bluffs, Iowa 

 
 
IOWA DEPARTMENT OF TRANSPORTATION: 
 
 
 
By:                                                               Date                                                         , 2020. 
      Scott Schram 
      District Engineer 
      District 4 
 

 
 



CBIS SEGMENT 4
PROJECT IM-029-3(190)53--13-78
SANITARY SEWER LOCATIONS

EXHIBIT A

See Note 1

1. Sanitary Sewer lines along 9th Avenue
and the northbound Frontage road are
not included in this agreement.

EXHIBIT A
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ITEM ITEM ESTIMATED UNIT TOTAL
NO. CODE DESCRIPTION QUANTITY PRICE AMOUNT

0010. 2435-0130148 Manhole, Sanitary Sewer SW-301, 48 Inch 7.00 EA $5,000.00 $35,000.00

0020. 2435-0140160 Manhole, Storm Sewer SW-401, 60 Inch 4.00 EA 6,000.00 24,000.00

0030. 2435-0600010 Manhole, Adjustment, Minor 20.00 EA 1,000.00 20,000.00

0040. 2435-0600020 Manhole, Adjustment, Major 3.00 EA 2,000.00 6,000.00

0050. 2503-0136536 Storm Sewer Gravity Main with Casing Pipe, Trenched, 
Reinforced Concrete Pipe (RCP) 3000D (Class IV) 463.00 LF 150.00 69,450.00

0060. 2503-0200036 Remove Storm Sewer Pipe, Less than or Equal to 36 
Inches 403.80 LF 15.00 6,057.00

0070. 2504-0144008 Sanitary Sewer Gravity Main with Casing Pipe, 
Trenchless, Polyvinyl Chloride Pipe (PVC), 8 Inch 520.00 LF 550.00 286,000.00

0080. 2504-0114008 Sanitary Sewer Gravity Main, Trenched, Polyvinyl 
Chloride Pipe (PVC), 8 Inch 228.90 LF 85.00 19,456.50

0090. 2504-0240036 Remove Sanitary Sewer Pipe Less than or Equal to 36 
Inches 271.00 LF 12.00 3,252.00

0100. 2504-0240236 Sanitary Sewer Abandonment Fill and Plug, Less than 
or Equal to 36 Inches in Diameter 823.40 LF 16.00 13,174.40

0110. 2510-6750600 Removal of Intakes and Utility Accesses 12.00 EA 1,500.00 18,000.00

0120. 2529-5070110 Patches, Full Depth Finish, By Area 522.00 SY 125.00 65,250.00

0130. 2552-0000210 Trench Foundation 150.00 TN 40.00 6,000.00

0140. 2552-0000220 Replacement of Unsuitable Backfill Material 400.00 CY 15.00 6,000.00

0150. 2599-9999010 Bypass Pumping 1.00 LS 10,000.00 10,000.00

0160. 2599-9999010 Dewatering for Sanitary Sewer 1.00 LS 100,000.00 100,000.00

TOTAL: $687,639.90

HGM Project No. 150717-008
June 9, 2020

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST
CBIS SEWER RELOCATIONS

IOWA DEPARTMENT OF TRANSPORTATION
IOWA DOT PROJECT NO. HDP-1642(680)--71-78

CITY OF COUNCIL BLUFFS
CITY PROJECT NO. PW 17-15

 640 FIFTH AVENUE, COUNCIL BLUFFS, IOWA 51501-6427, (712) 323-0530, FAX (712) 323-0779
5022 SOUTH 114th STREET, SUITE 200, OMAHA NEBRASKA 68137-2329, (402) 346-7559, FAX (402) 346-0224

EXHIBIT B
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EXHIBIT C
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EXHIBIT C
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EXHIBIT D
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EXHIBIT E

LIGHTING

PROJECT IM-029-3(190)53--13-78

CBIS SEGMENT 4

LIGHTING LEGEND

DOT Meter Pedestal Light Poles Light Towers Underdeck Lights

DOT Meter pedestal "AA" 10 None 2

DOT Meter pedestal "CC" 21 None 2

DOT Meter pedestal "EE" 9 None None

DOT Meter pedestal "GG" None 1 None

DOT Meter pedestal "II" None 1 None

DOT Meter pedestal "KK" 16 3 None

DOT Meter pedestal "MM" 11 1 None

DOT Meter pedestal "OO" 2 2 None

DOT Meter pedestal "QQ" 11 1 None

DOT Meter pedestal "SS" 10 None 4

DOT Meter pedestal "TT" 20 None None

Total: 110 9 8

City Meter Pedestal Light Poles Underdeck Lights Signal Mounted Luminaires Intersections

City Meter pedestal "BB" None None 2 9th Ave/Ramp C

City Meter pedestal "DD" None None 3 9th Ave/Ramp B

City Meter pedestal "FF" 7 4 None -

City Meter pedestal "HH" 5 2 None -

City Meter pedestal "JJ" 12 4 3 W Broadway/NB Frontage Rd

City Meter pedestal "LL" 3 None 3 40th St/Ramp B

City Meter pedestal "NN" 4 None 6 40th St/Ramp C & W Broadway/SB Frontage Rd

City Meter pedestal "PP" 10 None None -

City Meter pedestal "RR" 8 None None -

Total: 49 10 17

Critical Zone
Limit of Levee 
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	2020-6-092_CouncilBluffs
	1. Project Information
	a. The DOT will design, let, and inspect construction of the following described project in accordance with the project plans and DOT standard specifications:
	As part of the project, the LPA has requested relocation and (or) replacement of existing sanitary sewer pipes within the city all at no cost to the DOT. (See Exhibit A for location).   The LPA shall reimburse the DOT for its share of the project cost...
	b. The responsibility for storm sewer maintenance for this improvement will be determined by accessibility to related utility accesses or intakes either inside or outside the controlled access area.  Those storm sewers which are totally or partially w...
	c. The DOT will bear all costs except those allocated to the LPA under other terms of this Agreement.

	2. Levee Related Items
	3. Traffic Control
	a. The DOT will temporarily close the highway project area by formal action in accord with Iowa Code section 306.41. Interstate 29 through-traffic will be detoured off of the project. The LPA will authorize the DOT to erect and maintain signs within i...
	b. If it becomes necessary to temporarily close LPA side roads during construction, the DOT will furnish and install the required barricades and signing for the closure at project cost and shall remove same upon completion of the project also at no ex...

	4. Right of Way and Permits
	a. Subject to the provisions hereof, the LPA in accordance with 761 Iowa Administrative Code Chapter 150.3(1)c and 150.4(2) will remove or cause to be removed (within the corporate limits) all encroachments or obstructions in the existing primary high...
	b. The DOT will be responsible for the coordination of utility facility adjustments for the primary road project.
	c. The LPA agrees to relocate all city-owned utilities necessary for construction which are located within the existing street or alley right of way, subject to the approval of and without expense to the DOT and in accordance with 761 Iowa Administrat...
	d. With the exception of service connections no new or future utility occupancy of project right of way, nor any future relocations of or alterations to existing utilities within said right of way will be permitted or undertaken by the LPA without the...
	e. The DOT and LPA shall abide by the provisions agreed upon in Agreement number 2007-1-016.  See Exhibit D.
	5. Construction & Maintenance
	a. Upon completion of the project, no changes in the physical features thereof will be undertaken or permitted without the prior written approval of the DOT.
	b. Future maintenance of the primary highway within the project area will be carried out in accordance with the terms and conditions contained in 761 Iowa Administrative Code Chapter 150.
	c. New traffic signal construction for this project shall be provided under guidelines established in 761 Iowa Administrative Code Chapter 150. The DOT shall construct temporary and (or) permanent traffic signal installations at the following intersec...
	 9th Avenue/SB Frontage Road
	 9th Avenue/NB Frontage Road
	 2nd Avenue/NB Frontage Road
	 2nd Avenue/SB Frontage Road
	 W. Broadway/SB Frontage Road
	 W. Broadway/NB Frontage Road
	 Avenue G/NB Frontage Road
	 Avenue G/SB Frontage Road
	 W. Broadway WB/40th Street
	 W Broadway EB/40th Street
	 35th Street/W. Broadway (New Controller Only)
	The LPA shall operate the temporary and permanent signals during construction as part of the city-wide traffic signal system.  The DOT shall equip all temporary and (or) permanent traffic signals, with the exception of Avenue G/SB Frontage Road and Av...
	During construction of the project, it may be necessary for the DOT, the DOT contractor, or the LPA to respond to a traffic signal operation malfunction.  In the event of a traffic signal operations issue, the following will outline the roles and resp...
	 LPA – Respond to and diagnose traffic signal operational issue.
	o If issue related to programming of signal controller, MMU, or communications switch, City will correct the issues.  If signal controller error is associated with detector issues, City will contact DOT Contractor to correct.
	o If issue related to hardware/construction, City will contact DOT contractor or traffic signal subcontractor to correct issue.
	 DOT Contractor - Responsible for intersection hardware, including the equipment within the cabinet.
	 LPA - Responsible for cabinet software, including traffic signal controller, signal timings, MMU and communications switch.
	 LPA - Responsible for existing fiber cable locates not installed by the project.
	 DOT Contractor - Responsible for electrical locates and fiber communications locates installed as part of the project.
	 DOT Contractor - Responsible for moving detectors and reprogramming detection zones based on the needs of the project.
	The LPA shall accept ownership of and responsibility for future energy and maintenance costs of those traffic signal units which lie within the corporate boundaries.
	d. New lighting construction for this project shall be provided under guidelines established in 761 Iowa Administrative Code Chapter 150 and as identified in Exhibit E.
	The DOT shall construct lighting along all current and future LPA roads within the project area including the NB Frontage Road, SB Frontage Road, W. Broadway, and 2nd Avenue at no cost to the LPA.  Locations of LPA lighting are shown in Exhibit E. Exi...
	The LPA shall accept ownership of and responsibility for future energy and maintenance costs of those lighting units which lie within the corporate boundaries.
	e. The LPA shall accept ownership of and responsibility for future maintenance of the barrier wall along the NB Frontage Road and the SB Frontage Road from 9th Avenue to approximately 3rd Avenue.  See Exhibit F.
	f. The DOT shall remove the existing split-rail fence and replace with a 6-foot, black-vinyl, chain-link fence within the construction limits west of the SB Frontage Road and along the north side of Harrah’s Boulevard at no cost or obligation to the LPA.
	g. The DOT shall accept responsibility for maintenance of the pavement markings, up to and including stopbars, along both the NB Frontage Road and SB Frontage Road from 9th Avenue to Avenue G both during and after construction.  All other pavement mar...
	h. Ownership and responsibility for signing installed along the future LPA-owned road segment(s) or extension(s) shall be accepted by either LPA or DOT as designated in Exhibits H and I, including sign structures.  LPA shall own and maintain sign stru...
	i. The DOT or LPA shall be solely responsible for on-going maintenance of designated areas as delineated in Exhibit F.
	The LPA shall be responsible for snow removal along existing and future open/active sidewalks/trails within the project limits during and after construction.  The LPA will also be responsible for street maintenance, including snow removal, of existing...
	The DOT shall be responsible for street maintenance, including snow removal, during construction along the NB Frontage Road, SB Frontage Road, and the existing and future W. Broadway alignments from I-480 to the NB Frontage Road.  The LPA will be resp...
	j. During construction of the project it will be necessary for the DOT contractor to use designated haul routes to minimize traffic operation impacts. The DOT will work in close cooperation with the LPA and the contractor to accommodate local access a...
	i. The DOT will conduct a pre-use survey of the designated haul route to assess condition and potential trouble spots, and if necessary, request a pre-use film of the haul route. An official of the LPA shall be offered the opportunity to be present du...
	ii. The DOT will erect haul route signage and other traffic control devices as appropriate.
	iii. Upon completion of the project, the LPA shall resume maintenance responsibilities for the haul route.
	iv. The DOT will conduct a post-use survey for comparison with the pre-use survey. The post­ use survey should be conducted by the same personnel that conducted the pre-use survey.
	v. The DOT and the LPA will determine the necessary roadway repairs due to DOT contractor access. The DOT, and/or its contractor, will be responsible to complete any necessary restoration work.
	k. During construction of the project it may be necessary for the DOT contractor to detour interstate traffic onto local roadways owned and maintained by the LPA to accommodate various stages of construction. The DOT will work in close cooperation wit...
	i. The DOT will conduct a pre-use survey of the designated detour routes to assess condition and potential trouble spots, and if necessary, request a pre-use film of the detour route. An official of the LPA shall be offered the opportunity to be prese...
	ii. The DOT will conduct a post-use survey of the designated detour routes for comparison with the pre-use survey. The post-use survey should be conducted by the same personnel that conducted the pre-use survey. The DOT and LPA will jointly determine ...
	iii. A determination will be made as to necessary restoration work due to additional traffic; the costs associated with the restoration work; and the amount due the LPA as compensation. Reimbursement shall be in accordance with IDOT Policy 600.05.

	6. General Provisions
	a. If the LPA has completed a Flood Insurance Study (FIS) for an area which is affected by the proposed Primary Highway project and the FIS is modified, amended or revised in an area affected by the project after the date of this Agreement, the LPA sh...
	b. The LPA will comply with all provisions of the equal employment opportunity requirements prohibiting discrimination and requiring affirmative action to assure equal employment opportunity as required by Iowa Code Chapter 216. No person will, on the...
	c. It is the intent of both parties that no third party beneficiaries be created by this Agreement.
	d. If any section, provision, or part of this Agreement shall be found to be invalid or unconstitutional, such finding shall not affect the validity of the Agreement as a whole or any section, provision, or part thereof not found to be invalid or unco...
	e. This Agreement, as well as the unaffected provisions of any previous agreement(s), addendum(s), and/or amendment(s); represents the entire Agreement between the LPA and DOT regarding this project. All previously executed agreements will remain in e...
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